

7 JUNE 1966



25X1

3 June 1966

[Redacted]
Subject: [Redacted] Proposal for Follow-on
Rapid Interpretation-Processors, [Redacted] Model RIPP-101

25X1

25X1
25X1

Dear [Redacted]

25X1

Please be advised that [Redacted] agrees to furnish five (5) [Redacted] Model RIPP-101, Rapid Interpretation Printer-Processors, for a firm fixed price of [Redacted] with delivery to commence within fifteen (15) weeks and ending within twenty (20) weeks after receipt of the five (5) GFE Light Tables; as per "Specification for Rapid Interpretation Printer-Processor" agreed upon during our 4 May 1966 meeting with [Redacted] of your organization.

25X1
25X1
25X1

25X1

It is agreed that the third Table will be modified for operation utilizing 220 volts and 50 cycles.

Further, confirming the statements of our management, we will rework the Printer Processor delivered under [Redacted] to the specification at no cost.

25X1

Request 70% Progress Payments be authorized in the contract for the above scope of work.

If we can be of any further assistance, please do not hesitate to call.

Sincerely yours,

[Redacted]
Assistant to the Vice President
Program Development

25X1